STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 14
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

08/ 03/ 06
12- 0HO014

12- ORA-39-5.6/5.6

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

HB1

407, 700. 00

422,752.00

507, 495.

598, 458.

00

00

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N ORANGE COUNTY | N HUNTI NGTON
BEACH AND WESTM NSTER AT EDI NGER
AVENUE

MODI FY SI GNAL AND EXTEND LEFT TURN

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

442,000

388, 607. 00

Bl DDER | D

AMOUNT OVER

Bl D245
PACE 1
08/ 07/ 06
CONTRACT CODE 'E '
42 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 75

19, 093. 00

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

BEADOR CONSTRUCTI ON

COVPANY | NC
26320 LESTER Cl RCLE
CORONA CA 92883

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

EXCEL PAVI NG COVPANY

2230 LEMON AVENUE

LONG BEACH CA 90806

FAX

FAX

FAX

FAX

951 674-7352
00720483
951 674-7495

949 252- 0441
00615876
949 252-0266

714 538-5156
00743775
714 538-5157

562 599-5841
00688659
562 591-7485

EST 4.91

SB PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

3. 0%



12- 0HO014 Bl D245

12- ORA-39-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 03/ 06 08/ 07/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BEADOR AND SON CONSTRUCTI ON M NOR CONCRETE AND STAMPED CONCRETE

CORONA CA
DI VERSI FI ED LANDSCAPE | TEMS 24 THRU 27
W NCHESTER CA
STEI NY AND COVPANY TRAFFI C SI GNAL MODI FI CATI ONS

BALDW N PARK CA

STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA



12- 0HO014
12- ORA-39-5
08/ 03/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/

NI NG B

Bl D245
PACE 3
08/ 07/ 06

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

MS L ELECTRIC
ANAHEI M CA

O C STRI PI NG
ORANGE CA

ORTI Z ASPHALT PAVI NG
COLTON CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPE AND | RRI GATI ON

MODI FY LI GHTI NG

STRI PI NG

ASPHALT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

STEI NY AND COVPANY
BALDW N PARK CA

SUDHAKAR COVPANY
VEEST COVI NA CA

Bl DDER | D NAME AND ADDRESS

| TEMS 24 THRU 27 (PARTI AL)

| TEM 41 (PARTI AL)

ITEMS 6, 7, 10 THRU 13, 23 AND 37 THRU 40 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AM CONCRETE
ONTARI O CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

CONTI NUED ON NEXT PAGE



12- 0HO014 Bl D245

12- ORA-39-5 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

08/ 03/ 06 08/ 07/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 K R C SAFETY CONSTRUCTI ON SI GNS
VI SALI A CA
PCl STRI PI NG
STEI NY AND COVPANY ELECTRI CAL

BALDW N PARK CA



12- 0HO014 Bl D245

12- ORA- 39-5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 03/ 06 08/ 07/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 100. 00 1, 100. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 500. 00 5, 500. 00
3 074038 TEMPORARY DRAI NAGE | NLET PROTECTI ON LS LUMP SUM 1, 650. 00 1, 650. 00
4 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 1, 100. 00 1, 100. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 400. 00 4, 400. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 32, 166. 00 32, 166. 00
7 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 520 7.75 4, 030. 00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 27 41.00 1, 107. 00
9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 1 8, 250. 00 8, 250. 00
10 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 305 33. 00 10, 065. 00
11 039429 REMOVE WHI TE PAI NTED TRAFFI C STRI PE M 3, 070 2.50 7,675. 00
12 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 170 23. 00 3, 910. 00
13 150722 REMOVE PAVEMENT MARKER EA 1,150 1. 20 1, 380. 00
14 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 5 220. 00 1, 100. 00
15 150747 REMOVE ROADSI DE S| GN EA 1 220. 00 220. 00
(STRAP AND SADDLE BRACKET METHOD)
16 039430 REMOVE PORTLAND CEMENT CONRETE PAVEMENT M2 230 31. 00 7,130. 00
( STAMPED CONCRETE)
17 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 20 180. 00 3, 600. 00
18 152393 RELOCATE ROADSI DE SI GN EA 4 440. 00 1, 760. 00
(STRAP AND SADDLE BRACKET METHOD)
19 153214 REMOVE CONCRETE CURB M 120 65. 00 7, 800. 00
20 039431 REMOVE CONCRETE CURB RAMP & S| DEWALK VB 14 590. 00 8, 260. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 2,000. 00 2, 000. 00
22 190101 ROADWAY EXCAVATI ON VB 120 145. 00 17, 400. 00
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2, 000. 00
24 (S) 200001 H GHMAY PLANTI NG LS LUMP SUM 7, 000. 00 7, 000. 00
25 (S) 204031 TRANSPLANT PALM TREE EA 1 6, 600. 00 6, 600. 00
26 (S) 039432 SALVAGE PALM TREE EA 1 4,700. 00 4,700. 00
27 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 20, 000. 00 20, 000. 00
28 260201 CLASS 2 AGGREGATE BASE VB 78 170. 00 13, 260. 00
29 390155 ASPHALT CONCRETE ( TYPE A) TONN 97 240. 00 23, 280. 00
30 391003 PAVI NG ASPHALT ( PAI NT Bl NDER) TONN 1 4,000. 00 4, 000. 00
31 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 24 140. 00 3, 360. 00
(1.6 MV UNFRAVED)
32 566011 ROADSI DE SI GN - ONE POST EA 7 220. 00 1, 540. 00
33 566013 ROADSI DE SI GN ( STRAP AND SADDLE EA 3 220. 00 660. 00

BRACKET METHCD)



12- 0HO014 Bl D245

12- ORA-39-5 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
08/ 03/ 06 08/ 07/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 731501 M NOR CONCRETE ( CURB) M 120 92. 00 11, 040. 00
35 731519 M NOR CONCRETE ( STAMPED CONCRETE) M 200 66. 00 13, 200. 00
36 039433 M NOR CONCRETE (CURB RAMP & SI DEWALK) VB 14 1, 750. 00 24,500. 00
37 ( 840515 THERMOPLASTI C PAVEMENT MARKI NG M 170 49. 00 8, 330. 00
38 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 3, 370 1.10 3,707.00
39 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 740 2.25 1, 665. 00
40 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 410 5.50 2,255.00
41 (S) 861501 MODI FY SI GNAL AND LI GHTI NG LS LUWP SUM 85, 000. 00 85, 000. 00
42 999990 MOBI LI ZATI ON LS LUMP SUM 40, 000. 00 40, 000. 00

TOTAL 407, 700. 00



| TEM
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12- 0HO014
12- ORA-39-5
08/ 03/ 06

300.
300.
55.

55.
400.
37.
450.
2, 000.
115.

2, 000.
7, 000.
7, 000.
4, 600.
20, 000.
115.
240.
4, 000.
130.
500.
400.
120.
140.

1, 200.
25.

SUMMARY

OF

REMA/

NI NG BI DDERS
FOURTH
Bl D AMOUNT

2, 000. 00 2000
5, 900. 00 5900
1, 300. 00 1300
1, 300. 00 1300.
15, 000. 00 15000.
170, 000. 00 170000.
3.00 1560.
105. 00 2835.
9, 400. 00 9400.
13. 00 3965.
2.60 7982.
23.00 3910.
2.00 2300.
260. 00 1300.
72.00 72.
37.00 8510.
27.00 540.
157. 00 628.
46. 00 5520.
350. 00 4900.
9, 600. 00 9600.
192. 00 23040.
5, 200. 00 5200.
8, 200. 00 8200.
7, 800. 00 7800.
5, 400. 00 5400.
22, 000. 00 22000.
150. 00 11700.
245. 00 23765.
1, 300. 00 1300.
230. 00 5520.
330. 00 2310.
200. 00 600.
200. 00 24000.
51. 00 10200.
2,200. 00 30800.
63. 00 10710.
1.30 4381.
4.00 2960.

Bl D245
PACE 7
08/ 07/ 06



12- 0HO014
12- ORA-39-5 SUMMARY OF
08/ 03/ 06
_______________________________ [ mmmm -
SECOND | THI RD
BI D AMOUNT [ BI D
5.70 2337. 00| 6. 00
90, 000. 00 90000. 00| 81, 700. 00
45, 000. 00 45000. 00| 40, 500. 00

422,752. 00

REMAI NI NG BI DDERS

2460. 00]
81700. 00|
40500. 00|

507, 495. 00

5. 00 2050. 00
93, 000. 00 93000. 00
45, 000. 00 45000. 00

598, 458. 00

Bl D245
PACE 8
08/ 07/ 06



